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TRAFFIC CONTROL GENERAL NOTES VICINITY MAP
1. ALL SIGNS, DELINEATORS, BARRICADES, MINIMUM SPACING 5. THE CONTRACTOR SHALL NOTIFY ALL AFFECTED RESIDENTS T RAF F I C CO N T RO L P LAN S

OF CHANNELING DEVICES, ETC. AND THEIR INSTALLATION SHALL AND BUSINESSES SEVEN (7) WORKING DAYS PRIOR TO
CONFORM TO THE STATE OF CALIFORNIA MANUAL ON UNIFORM CONSTRUCTION. ACCESS TO DRIVEWAYS WILL BE MAINTAINED AT FOR
TRAFFIC CONTROL DEVICES (MUTCD) LATEST EDITION. ALL TIMES UNLESS OTHER ARRANGEMENTS HAVE BEEN MADE.

2. CITY OF CORONA RESERVES THE RIGHT TO OBSERVE THESE 6. THE EXACT WIDTH OF THE LATERAL BUFFER SPACE TO
TRAFFIC CONTROL PLANS IN USE AND TO MAKE ANY NECESSARY SEPARATE THE TRAFFIC SPACE FROM THE WORK SPACE AND/OR

CHANGES AS FIELD CONDITIONS WARRANT. ANY CHANGES SHALL OPEN EXCAVATIONS SHOULD BE (5') OR DETERMINED BY

SUPERSEDE THESE PLANS AND SHALL BE INSTALLED PER THE ENGINEERING JUDGMENT AND APPROVED BY THE PUBLIC WORKS
MUTCD WITH THE APPROVAL OF THE CITY TRAFFIC ENGINEER OR FIELD INSPECTOR. EAG L E G L E N PAR KWAY

THE PUBLIC WORKS FIELD INSPECTOR. THE EXACT LOCATION AND

TYPE OF TRAFFIC CONTROL DEVICES SHALL BE DETERMINED BY 7. TRAFFIC SIGNAL SHALL REMAIN IN OPERATION AT ALL TIMES. CITY OF CORONA
THE ENGINEER OR THE FIELD INSPECTOR BASED UPON IF CONSTRUCTION INTERFERES WITH SIGNAL OPERATION, THE NOT TO SCALE
CONSTRUCTION CONDITIONS. CONTRACTOR SHALL CONTACT PUBLIC WORKS TRAFFIC

ENGINEERING DIVISION PRIOR TO CONSTRUCTION TO COORDINATE
3. ITIS THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL  SIGNAL OPERATION CHANGES. CONTACT GABRIEL HERNANDEZ A
AND MAINTAIN TRAFFIC CONTROL DEVICES AS SHOWN HEREIN, AS AT (951) 279-3709.
WELL AS ANY ADDITIONAL TRAFFIC CONTROL DEVICES AS MAY BE @
REQUIRED TO INSURE SAFE MOVEMENT OF TRAFFIC AND 8.  CONTRACTOR SHALL COVER ALL CONFLICTING SIGNS S PROJECT
PEDESTRIANS THROUGH AND AROUND THE WORK AREA AND DURING THE CONSTRUCTION. i T
PROVIDE MAXIMUM PROTECTION AND SAFETY TO CONSTRUCTION 2 S|, LOCATION
WORKERS. 9.  ALL TRAFFIC CONTROL SIGNS ON BARRICADES LEFT < >

OVERNIGHT SHALL BE INSTALLED WITH FLASHING BEACONS. - <~
4. THE CONTRACTOR SHALL NOTIFY CORONA CRUISER OR ANY . @
OTHER AFFECTED TRANSIT SERVICES AT LEAST SEVEN (7) 10.  ALL EXCAVATIONS SHALL BE BACK FILLED AND/OR RECESSED 2 -
WORKING DAYS PRIOR TO CONSTRUCTION; (951) 279-3763. PLATED DURING NON-WORKING HOURS. ADD STEEL PLATES AHEAD ®

SIGNING. <
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FOOTHILL PARKWAY RIGHT LANE CLOSURE
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FOOTHILL PARKWAY

FOOTHILL PARKWAY RIGHT LANE CLOSURE (CONT'D)
PHASE 3 (CONT'D)
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LEGEND
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MATCHLINE 'I
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/
E CII TY! «;
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400 SOUTH VICENTIA AVENUE PLANS PREPARED UNDER SUPERVISION OF

CORONA, CALIFORNIA 92882 Date RCE  No. these Improvements REVISIONS

WORK ZONE FOOTHILL PARKWAY 2 LEFT LANE CLOSURES

POSTED SPEED: 45 MPH
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\.\
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NOTE TO CONTRACTOR: ON (TYP)

SET SIGNAL TO FLASH RED

SEE ABOVE LEFT

CONE OR
¢ PHASE 4 (CONT'D
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SIGNALIZED ( ) NOTE TO CONTRACTOR:
PLEASE COORDINATE SIGNAL OPERATION
1 TYPE | BARRICADE INTERSECTION CHANGES WITH TRAFFIC ENGINEERING 48
W/ SIGN SSS FAB - FLASHING HOURS PR|og|I|§)|CsET.A(|;g1§)7Fs\évc2>§6%
| 7 : -
N/“ FLAGTREE g ARROW BOARD
17 W/ VINYL SIGN DIRECTION OF TRAVEL NEW STREET
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- - m ~BIKE LAN LANE
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WORK HOURS:
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MON - FRI
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|t

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS CONTRACTOR SHALL MAINTAIN AND

ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G. DRIVEWAY ACCESS AT ALL TIMES

COORDINATE BUSINESS AND RESIDENTIAL

SEE VICINITY MAP &
GENERAL NOTES
ON SHEET 1

Designed by Drawn by Checked by

BENCH MARK

CORONA 68 8

NONE

T

ENGINEERING (ZLL

Prepared By: A CONE ZONE INC.
1640 Market Street
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Reference Plans for

Dat
“07-05-2017 (951) 734-9535 TRAFFIC
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THOMAS G. KOPER DATE:
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R.C.E. 50258
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BEDFORD CANYON RD DETOUR
PHASE 5

CMS PLACEMENT & MESSAGE DETAIL:
(CHANGEABLE MESSAGE SIGNS SHALL BE IN
PLACE ONE WEEK PRIOR TO CONSTRUCTION
FOR ENTIRE PROJECT CONTRACT DURATION)

ROAD
WORK
AHEAD

BEDFORD
CANYON

CLOSED

[DATE]
TO
[DATE]

CMS PLACEMENT & MESSAGE DETAIL:
(CHANGEABLE MESSAGE SIGNS SHALL BE IN
PLACE ONE WEEK PRIOR TO CONSTRUCTION
FOR ENTIRE PROJECT CONTRACT DURATION)

CROSSROADS sST.

ROAD BEDFORD | | DETOUR
WORK CANYON USE / \
AHEAD CLOSED 1-15S W20-11 &\ G20-2

WORK HOURS:

INSTALL & REMOVE
TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

LEGEND N

1 TYPE | BARRICADE

G20-2

FileName: City of Corona_Arantine Hills_RevD (Sewer Relocate).dwg

W/ SIGN
"
z FLAGTREE
1 W/VINYL SIGN
30
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~
o
CMS - CHANGEABLE ;
—— MESSAGE SIGN a
ROAD WORK 8
(]
G20-2 W4-2(R) W11-1 fé
.é
SHARE £
<
THE CLOSED CLOSED CONTRACTOR SHALL PROVIDE 2 PORTABLE CHANGEABLE MESSAGE SIGNS
ROAD AHEAD AHEAD (CMS). PLACE CMS 1 WEEK BEFORE CONSTRUCTION BEGINS. EXACT
LOCATION TO BE DETERMINED BY THE ENGINEER.
W16-1 W20-1 W20-5(B) W20-5(R) SEE VICINITY MAP & GRAPHIC SCALE =
CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS CONTRACTOR SHALL MAINTAIN AND GENERAL NOTES 40 o 20 40 80 160’ T i\
ALONG STREETS AFFECTED BY THE PROPOSED WORK | | COORDINATE BUSINESS AND RESIDENTIAL e —— rorG oavs \R(@ ’ )1_8&)?;;;2%%5
PER CITY SPECIFICATIONS, SECTION G. DRIVEWAY ACCESS AT ALL TIMES ON SHEET 1 _ BEFORE YOU DIC
1 InCh = 40 feet A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT
Designed by Drawn by Checked by BENCH MARK Prepared By: A CONE ZONE INC. gr' APPROVED Drawing No.
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(CHANGEABLE MESSAGE SIGNS SHALL BE IN / DELINEATOR

PLACE ONE WEEK PRIOR TO CONSTRUCTION ! P HA S E 5 (CO N ' D)

" CMS PLACEMENT & MESSAGE DETAIL, s SEDFORD CANYON RD CLOSURE FECEND e R @

END
ROAD WORK

FOR ENTIRE PROJECT CONTRACT DURATION)

* TYPE | BARRICADE

0 BEDFORD DATE T
work | | canvon | | o W/ SIGN C30(CA)  G20-2 R3-1
AHEAD CLOSED [DATE]

I' TYPE 1l BARRICADE

W/ SIGN . ROAD
WORK HOURS: W
INSTALL & REMOVE ‘ FLAGTREE CLOSED A\ DETOUR

- TRAFFIC CONTROL DAILY ] ]
/o _ —— A I W/VINYL SIGN R3-2 R11-2 SC3(CA)
/L K T~ 8PM - 4AM
\' LL 12 1 - - WORK ZONE BEDFORD CYN n ROAD ROAD
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-------------- FORCEMAN
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e [ 77 777 ----------
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SEE SHEET 10

BEDFORD CANYON RD PROPOSED 12" WATER LINE

PROPOSED 12" WATER LINE POSTED SPEED: 40 MPH PROVIDE INFORMATION SIGN REGARDING ROAD
EXISTING 6" WATER LINE CLOSURE AT LEAST ONE WEEE ér_\14?é[i\\;ﬁ\r:g§).

NOTE TO CONTRACTOR:
PLEASE COORDINATE
SIGNAL OPERATION
CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS
PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

FileName: City of Corona_Arantine Hills_RevD (Sewer Relocate).dwg
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BEDFORD CANYON RD CLOSURE \
PHASE 5 (CONT'D) 5

' BEDFORD CANYON RD \1"\ PROPOSED SEWER <
— B 5 POSTED SPEED: 40 MPH \1,\ FORCE MAIN - ?“9\)—:'\)
Yot N s 1k
s _ _ . @@ @ @ @ @ @ @ @@ @@ =k
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END
ROAD WORK

BEDFORD CANYON RD LANE CLOSURE & LEGEND ‘NARROW ‘ ‘
ROAD CLOSURE AT GEORGETOWN DR e ok WORK ZONE LA

P HA S E 5 (CO N -I-| D) @I SIGNALIZED C12(CA) C27(CA) C30(CA) C30A(CA) G20-2

CONE SIGN INTERSECTION
TYPE | BARRICADE CMS - CHANGEABLE \ K_EE: ROAD .
. CLOSED THRU TRAFFIC
'I W/ SIGN MESSAGE SIGN ONLY sl
R1-1 R3-2 R3-5(L) R4-7a R11-2 R11-4
I' TYPE Il BARRICADE
W/ SIGN — BEDFORD E ROAD
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G20-2 —‘mﬁ | 12" / /
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